

Sub: Extraction of timber Poopara Block III  
Ref: ML.330/59 dated 25-1-60.

**ORDER NO. 2377/59**

There is no objection in awarding the contract to Sri. C.M. Mammy due to the following reasons.

1. Repeated attempts have been made during the past 12 months to fix up a contract.
2. Further delay will be detrimental to the Departmental interest.
3. The results of the previous attempts have proved beyond doubt that no lesser rate can be expected.
4. The objection regarding sale coupe are not valid as the period prescribed in the contract ie for removal of timber and firewood ie. 31-12-59 is now over and only taungya work is pending completion. This has no bearing in dealing in timber and firewood.

The work may be awarded to the contractor who has offered the lowest rate ie.86 3/4%.

The Conservator of Forests will refer to the Circular enclosed regarding procedure to be adopted with regard to sale coupe contract and supply contracts.

M.P. George,  
Chief Conservator of Forests.

Forwarded/By Order,

Sd. Superintendent.

/Copy/

Superintendent.